



Revival
REQUEST FOR EXPRESSIONS OF INTEREST
for the selection of an Individual Consultant "PSM technical expert in support of the IOTC Compliance Section under the SWIOFish 2 Regional Project".

1. The Indian Ocean Commission (IOC) is an intergovernmental regional cooperation organization which brings together the Union of the Comoros, France, on behalf of Réunion, Madagascar, Mauritius and Seychelles. Its mission is to strengthen the bonds of friendship and solidarity between peoples and to contribute through regional cooperation to the sustainable development of its member states. The IOC has received a grant from the World Bank to support the SWIOFish regional project. It intends to use part of this grant to make payments under the Individual Consultant contract for "PSM technical expert in support of the IOTC Compliance Section under the SWIOFish 2 Regional Project".
2. The Consultant's mission is to assist and technically support the IOTC to implement its port State measures (PSM) activities, resolution and training; Conduct country missions to assist CPCs, develop a detailed roadmap / action plan to improve port State performance; carry out all activities related to the PSM and perform its obligations in accordance with the project agreement between the World Bank and IOC relating to IOTC activities
3. The mission will be carried out in the South-West Indian Ocean region plus SWIOFISH2 member countries.
4. The Consultant will work administratively under the supervision of the Indian Ocean Commission and technically with IOTC secretariat.
5. The estimated duration for carrying out this mission is two hundred and seventy (270) working days spread until 30 September 2023. The beginning is scheduled on June 2019.
6. The Indian Ocean Commission (IOC) now invites eligible consultants to express their interest in providing the services described above. They must provide information justifying that they are able to implement the necessary expertise and perform the services in question (curriculum vitae, copies of diplomas and attestations, references concerning the performance of similar contracts, etc.).
7. A version of the terms of reference is available on the website of the Indian Ocean Commission <http://commissionoceanindien.org>
8. Expressions of interest must be filed electronically in uncompressed format at the address below no later than Wednesday, 17 July 2019 at 16:30 (Mauritius time UTC+4):

e-mail: innocent.miada@coi-ioc.com and njiva.r@coi-ioc.com

Reference: " PSM technical expert in support of the IOTC Compliance Section under the SWIOFish 2 Regional Project - SW2/Y2-C015"

9. Individual Consultants will be selected in accordance with the procedures set out in the World Bank Guidelines on Selection and Employment of Consultants.
10. The individual consultants concerned may obtain further information by sending e-mails to the addresses referred in paragraph 8.



Relance
DEMANDE DE MANIFESTATIONS D'INTERET
pour la sélection d'un consultant individuel "expert technique PSM pour assurer
l'appui à la Section conformité de la CTOI dans le cadre du projet régional
SWIOFish2"

1. La Commission de l'Océan Indien (COI) est une organisation intergouvernementale de coopération régionale qui regroupe l'Union des Comores, La France au nom de la Réunion, Madagascar, Maurice et Seychelles. Elle a pour mission de resserrer les liens d'amitié et de solidarité entre les peuples et de contribuer à travers la coopération régionale au développement durable de ses Etats membres. La COI a obtenu un don de la Banque mondiale pour financer le projet SWIOFish Regional (Second South West Indian Ocean Fisheries Governance and Shared Growth Project). Il se propose d'utiliser une partie de ce don pour effectuer des paiements autorisés au titre des contrats des Consultants Individuel "expert technique PSM pour assurer l'appui à la Section conformité de la CTOI dans le cadre du projet régional SWIOFish2"
2. La mission du consultant est d'assister et soutenir techniquement la CTOI dans la mise en œuvre de ses activités, résolution et formation en matière de mesures de l'État du port (PSM); effectuer des missions dans les pays pour aider les CPC, élaborer une feuille de route / plan d'action détaillé pour améliorer les performances de l'État du port; mener à bien toutes les activités liées au PSM et exerce ses obligations conformément à l'accord de projet entre la Banque mondiale et la COI relatif aux activités de la CTOI.
3. La mission sera effectuée au niveau de la région du Sud-Ouest de l'Océan Indien.
4. Le Consultant travaillera sous la supervision de la Commission de l'Océan Indien.
5. La durée prévue pour l'exécution de cette mission est de deux cent soixante-dix (270) jours ouvrables, répartis jusqu'au 30 septembre 2023. Le début est prévu pour juin 2019.
6. La Commission de l'océan Indien (COI) invite les consultants admissibles à manifester leur intérêt pour la fourniture des services décrits ci-dessus. Ils doivent fournir les informations justifiant qu'ils sont en mesure de mettre en œuvre les expertises nécessaires et d'exécuter les prestations en question (curriculum vitae, copie des diplômes et attestations, références concernant l'exécution de contrats analogues, ...).
7. Une version des termes de référence est disponible dans le site web de la Commission de l'océan Indien <http://commissionoceanindien.org>
8. Les manifestations d'intérêt doivent être déposées en version électronique sous format non comprimé à l'adresse ci-après au plus tard le mercredi 17 Juillet 2019 à 16 heures 30 minutes (heures de Maurice GMT+4) :
e-mail : innocent.miada@coi-ioc.com et : njiva.r@coi-ioc.com
Référence: "PSM technical expert in support of the IOTC Compliance Section under the SWIOFish 2 Regional Project - SW2/Y2-C015"
9. Les Consultants individuels seront sélectionnés en accord avec les procédures définies dans les Directives de la Banque Mondiale sur la Sélection et Emploi des Consultants.
10. Les consultants individuels intéressés peuvent obtenir de plus amples informations en envoyant courriel aux adresses visées au paragraphe 8.



INDIAN OCEAN
COMMISSION



Food and Agriculture
Organization of the
United Nations



Indian Ocean Tuna Commission
Commission des Thons de l'Océan Indien

iotc ctoi

**South West Indian Ocean Fisheries Governance and Shared Growth
Program (SWIOFish Regional)**

**Second South West Indian Ocean Fisheries Governance and Shared
Growth Project (SWIOFish2)**

**Terms of Reference for PSM technical expert in support of the IOTC
Compliance Section (Individual)**

Assignment title	PSM technical expert in support of the IOTC Compliance Section under the SWIOFish 2 Regional Project.
Contract duration	270 working days, starting in 2019, terminating 30 September 2023.
Assignment location	IOTC Secretariat, Victoria, Seychelles and in country mission.
Financed by	IDA

Seychelles, February 2019

1. Background

1.1. SWIOFISH 2

World Bank has been supporting various fisheries projects in the Africa Region. At the regional level, the most relevant of these is the South West Indian Ocean Fisheries Project (SWIOFP), which closed on March 31, 2013. The SWIOFP, which brought together all countries in the South West Indian Ocean (SWIO), including Kenya, Mozambique, South Africa, Seychelles, Comoros, Madagascar, Mauritius, France (non-beneficiary participant), Somalia (observer) and Tanzania, was successful in building regional capacity for fisheries management, including through establishing a network of fisheries researchers and managers, and developing a regional management framework. Ultimately the Member countries of the South West Indian Ocean Fisheries Commission (SWIOFC) agreed to reform the Commission, promoting it from an advisory body to a Regional Fisheries Management Organization (RFMO) of the Coastal States – enabling it to take binding decisions on fisheries management, and to negotiate in bloc with Distant Water Fishing Nations, among others.

Given the important achievements of SWIOFP, SWIOFC Member Countries have requested a follow-on program namely – *the South West Indian Ocean Fisheries Governance and Shared Growth Program (SWIOFish Program)*.

The proposed program will be a Series of Projects (SOP), over a 15-year period, using IDA and blended GEF resources, together with parallel support from other donors and trust funds. It will comprise a regional umbrella and a combined approach targeting both regional and national fisheries priorities. It will support regional integration of fisheries management, while expanding the approach beyond research and sound fisheries management to strengthen sector governance and harness the value of coastal and marine fisheries to national economies. *Given the importance of sound fisheries management to livelihoods and economic growth, the SWIO coastal countries have decided to all participate in the SWIOFish Program through a regional platform hosted by the SWIOFC and supported by the Indian Ocean Commission (IOC).*

The first Project under the Program, entitled SWIOFish1, is now under preparation, and will implement, within 6 years, regional activities as well as country-level investments in Mozambique, Comoros and Tanzania. Other SWIO countries are expected to join progressively with country-level investments.

1.2. IOTC

The IOTC is an intergovernmental organization established under Article XIV of the FAO Constitution. The IOTC agreement was concluded in 1993 and entered in force in March 1996. The IOTC is mandated to manage tuna and tuna-like species in the Indian Ocean and adjacent seas with primary objective the conservation and optimum utilization of the stocks for long term sustainability.

Since 1998, the members of the IOTC have dedicated most of their effort to the scientific component of fisheries management, to manage the tuna and tuna-like resources. Since the mid 2000's, more emphasis has been placed on the compliance component of this tuna RFMO. A

Compliance Section has been created to assist the Compliance Committee in the task of assessing and reviewing all aspects related to the compliance with IOTC conservation and management measures and to provide support to Contracting and Cooperating non-Contracting Parties (CPCs) in the implementation of Monitoring, Control and Surveillance (MCS) tools adopted by the IOTC Members (e.g. IUU vessel lists, authorized & active vessels lists, documents on board, marking of fishing vessels and gears, Vessel Monitoring System, fishing logbooks, regional observers scheme, transshipments programme, catch certification/trade documentation schemes). In 2010, aware of the powerful and cost effective compliance tool of Port States measures to combat IUU fishing activities in the Indian Ocean, the IOTC adopted a resolution on Port State measures to prevent, deter and eliminate illegal, unreported and unregulated (IUU) fishing (IOTC Resolution 16/11 on PSMR). The resolution, which entered into force on 1 March 2011 (Resolution 10/11), is inspired by the 2009 FAO Agreement on Port State Measures but placed in the context of the IOTC mandate. The fisheries administrations of the Coastal CPCs of the IOTC, where foreign fishing vessels offload tuna and tuna like species, are responsible for the implementation of the resolution.

The effective implementation of the IOTC Conservation and Managements Measures (CMMs; including the Port State measures resolution) by developing CPCs requires a variety of aspects to be considered, developed and/or strengthened, to improve the capacity of the concerned CPCs for the implementation of these CMMs.

The objective of the proposed IOTC capacity building activities is to strengthen the implementation of active IOTC CMMs, thus increasing the level of compliance and enhancing contribution of the developing States - coastal CPCs of the IOTC to the work of the IOTC.

2. SWIOFish Program and Projects Objectives and Components

The Program Development Objective of the proposed SWIOFish Program is “to increase the economic, social, and environmental benefits of SWIO countries from marine fisheries. The program will target growth and poverty reduction and strengthening of institutional and private sector capacities of the fisheries sector.

The SOP Development Objective-level Results Indicators of the Project would be as follows:

- a) Reduce the degradation of the status of fish stocks;
- b) Increase in the fisheries-related GDP in participating countries; and
- c) Increase in local fisheries-related value-addition benefitting to the households.

A phased set of complementary country and regional investments would achieve the program development objective by: (i) strengthening the countries’ governance capacity to manage fisheries at the national and regional level, including reducing illicit fishing activities and strengthening co-management of small-scale fisheries; (ii) investing to increase the profitability and sustainability of fisheries and value chains, and boost the value-added captured by the SWIO countries; (iii) supporting policies that improve the sharing of benefits derived from sustainable use of marine living resources in particular through pro-poor and community fisheries; and (iv) building robust and cost-effective regional cooperation on fisheries.

The proposed SOP would be a multi-phase operation to be implemented over a 15-year period. All SWIOFC member countries are eligible for the SOP, contingent on available funding. The first phase of the SOP (Phase 1) would extend, consolidate and build on the accomplishments of SWIOFP¹ and other Bank and GEF-funded activities in the region. It would consolidate and strengthen regional cooperation on fisheries and living marine resource management through improved management of fisheries, strengthen regional fisheries institutions, and promote knowledge exchange and capacity development. It would also establish the core human and institutional competencies and frameworks for sustainable fisheries management and prepare for major public and public/private capital investments required. It would also replicate and expand community fisheries co-management and business programs. As such, Phase 1 would have a major focus on human and institutional capacity development, design and implementation of fisheries management plans, and support to community livelihoods with a view to reducing the pressure on the resource.

A potential future phase (Phase 2), while building on the structure and achievements of Phase 1, would be a deepening and expansion phase which would further strengthen the policy reforms and empower stakeholders and users to have a greater role and incentives to secure the long-term health of the resources. It would support major investments prepared and shown to be viable in Phase 1, including in infrastructure, in co-financing of aquaculture development, fleet adjustment and fisheries reform. It would deepen regional collaboration with a focus on ensuring sustainability of that collaboration and regional management efforts. It would further harness benefits along domestic and international value chains. Phase 2 investments could start in any country when Phase 1 is completed, a sound basis for sustainable fisheries management is in place at the national and local levels, and infrastructure investments in the sector are prepared on the technical, environmental, financial and economic aspects.

The Project Development and Global Environmental Objectives of the first six-year phase of the Program (the SWIOFish1 Project) would be to improve the management effectiveness of selected priority fisheries at regional, national and community level, by strengthening the institutional capacity of regional organizations, governments and selected coastal communities to effectively manage selected priority fisheries. SWIOFish1 would establish the core human and institutional competencies and frameworks that are necessary for fisheries management and prepare for any major public and public/private capital investments required. Moreover, at the regional level the Project would consolidate and strengthen regional cooperation on fisheries and marine resource management, through improved management of transboundary fisheries, strengthen regional fisheries institutions, and promote knowledge exchange and capacity development.

The project will be implemented through four components:

- Component 1 – *Enhanced regional collaboration;*
- Component 2 – *Improved governance of priority fisheries;*
- Component 3 – *Increased economic benefits from priority Fisheries;*
- Component 4 – *Program management and coordination.*

¹ More specifically, the proposed project will use the SWIOFC, strengthened under the SWIOFP, and will pursue the successful approach of using the SWIOFC as a steering committee. It will also continue to support the implementation of Ecosystem Approach to Fisheries management plans, developed under SWIOFP.

3. Context of the assignment

The primary objective of this assignment is to carry out IOTC activities in support of implementation of port State measures (PSM) as set in the Financing Agreement for the Second South West Indian Ocean Fisheries Governance and Shared Growth Project managed by IOC (SWIOFish2 Regional) for which a specific component is dedicated and implemented by the IOTC.

The objective of the initiative is to provide technical support to the developing States - coastal CPCs (Only SWIOFC members) of the IOTC responsible for the implementation of the port State measures and to facilitate and strengthen the implementation of the PSM Resolution and FAO Port State Measure Agreement for those who are party of it, thus ensure the long-term conservation and sustainable use of the tuna resources.

4. Scope of work

The PSM technical expert is recruited to the project on a part time basis and for 270 working days over the period 2019 to 2023.

The PSM technical expert shall be undertaking briefing/debriefing mission at the Indian Ocean Tuna Commission (IOTC) Secretariat in Victoria, Seychelles and shall undertake in country mission as planned under the project. He/She shall report to the Secretary General of the IOC and the IOTC Executive Secretary and exercise its obligation as per the Project Agreement between the World Bank and the IOC related to IOTC activities. The technical supervisor of the PSM technical expert will be professional staff of the Secretariat of Indian Ocean Tuna Commission.

Administratively and contractually, the PSM technical expert shall be under the responsibility of IOC and technically under the responsibility and supervision of the IOTC Secretariat.

5. Duties of the PSM technical expert

The PSM technical expert will undertake the following tasks:

- Assist the IOTC Compliance Section to implement the IOTC activities of the project related to port State measures and provide technical support and on the job PSM training to the developing States - coastal CPCs of the IOTC responsible for the implementation of the port State measures and to facilitate and strengthen the implementation of the PSM Resolution, thus ensure the long-term conservation and sustainable use of the tuna resources,
- Conduct in country mission to assist CPCs to implement port State measures, conduct gap analysis and assess the port State performance with the objective to identify constraints/gaps in the exercise of port State responsibilities, and identify the needs and corrective actions,. The effective implementation of the port State measures Resolution by coastal CPCs requires a variety of aspects to be considered, developed and/or strengthened, to improve the implementation capacity of the port State measures resolution by the concerned CPCs. At the national level, the most relevant aspects relate to the policy, legal, institutional, human resources and operational framework,
- Based on the results of the assessment and the identification of needs and corrective actions, a detailed road map/action plan addressing the policy, legal, institutional, human resources

and operational framework aspects shall be drafted in order to enhance port State performance,

- The PSM technical experts will work in close collaboration with the competent authority of the port State CPCs (of SWIOFC members) and provide assistance and undertake activities related to the implementation of port State measures.

6. Reporting Obligations

PSM technical expert shall on a contract basis compile and submit, not later than the 10th day of the month after the end of the contract, the following reports:

- (i) a written mission activities report against agreed IOTC work plan of the project, deadlines;
- (ii) Any other report requested by the IOTC or IOC as may be considered necessary after consultation with the World Bank.

7. Duration

The total duration of the assignment will be 270 working days corresponding to several missions of 1 month over the period 2019/2023, including briefing/debriefing at the Secretariat.

In country mission will be planned in consultation with the concerned CPCs.

8. Supervision Responsibility

The consultant will work under the supervision of the IOTC Secretariat (Compliance Section) in collaboration with the IOC but may also receive technical support from the World Bank.

9. Consultant Qualifications

Profile and qualifications of the Consultant:

- Bachelor degree in a discipline related to fisheries policy and planning, living natural resources management, or science field or a minimum of 10 years of demonstrable experience in living natural resources/fisheries policy, planning and management or fisheries Monitoring, Control and Surveillance, port State measures;
- At least 10 years of demonstrable experience working in the fields of fisheries port State measures and the fields of fisheries Monitoring, Control and Surveillance;
- At least 5 years of demonstrable experience working with project management and implementation in the field of fisheries and/or natural resource management;
- Demonstrated experience working with/for RFMOs or International Organisations;
- Strong report writing and analytical skills;
- Full proficiency in English or French languages, knowledge of Portuguese will be considered as additional advantage.

10. Payment schedule

- As defined in the contract with IOC.